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FORM FOR CONTRACT AC'i'IONS 

I. General lnform~ttion 

a. Vehicle Type: 

l ] Solicitation/Sole Source CRFP #: ) 

IX] Delivery Order/Work /Task Order 

) 

b. Descriptive Title: Gold King Mitte, SOW dated 06/25/2014. 

c. Is this a new ! X } or contilJuution of 11n existing [ 1 project (mark one)? 

f. Is this a Modified QARF that supe1·sedes an Original QARF'? f J yes or f X} no 

If yes~ list the Desc1iptive Title from the Original QARF and tbe: date signed by the 

RQAI\-1: 

11. Scope of'\Vorl( 

[For e;wmple aclivitie:;, see "rt1Yw.epcr.gov!qualitylexamples.html.] 

• 

• 

"' 
• 

Does the work involve: 
the collection, generation, use, and/or reporting of environmental 

data? (Environmental data are defined a.'! any measurements or information 

that describe erwl runmental processes, location, or conditions; ecological or 

health effects and consequences; or tbe performance of environmental 

tet':hnology. For EPA. environmental data include infonnation collected 

directly from measurements, produced fr<tm models, and totn)Jilr:d from 

other sources such !IS data bases or the literature.) 

design, construction, and/or operation of environmental technologies? 

development and/or use of models? 

other activities that need quality assurance or quality control 

requirements ns identified in your organization's Quality Management 
Pian? If yes, list n .,,,n .. I.:..L _______________ _ 

lf it// answers are No, skip Section Ill alld complete Section IV 

YES 
[ l 

1 
J 
1 

b. Estimate of percentage of costs or level-of-effot1 allocated to quality assurance 

for the activities identified 0% -----------------------

for Co11tract Ac!ions(v.9~27-12) 

NO 
[X 1 

fX! 
lXI 
pq 
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Wltere applicahlel refereJlCe tt specific section of 1/w Slatemertt qf Work. 

a. For Solicitations Ouly [comple.Je {b)- (I) below. as -..~·ell] 

I. fnscrt the percentage oftechnical evaluation points ass:igr1ed to offerot·'s qua lily 

documentation, or P/F if the evaluation is nr.•~c:/f'ilil· ~------

2. List any quality standards (from your otganization·s Quality Management Plan) 

that you wiH use in lieu of, or in addition to,SpeclficaliotiS and Guide.line.~.for 

Quality Systems for Environmental Data Collection and Enviroumental 

Technology Programs (ANSl!ASQC E4). These are: 

Numbering~ -----------------------

Requirements (Tailoring):-------------------

b. QA Ducumcntation Options: [For solicitations, complete items l-4;jor all actions 

other than solicitations. complete ilems 3-4. All documentation specified under "Other" must be 

defined in yow· orgat1izatiott's Quality Management Plan and ba consistent with requirements 

defined in EPA Manual21 05~P~O 1-0 (formerly 5360 Al }. For items checked under there 

li'Htsl be adequate information in the: SOW for the offiror lo develop this documentation.] 

Befqre Aword Docnment8(iog 1 

I. Documentation of an organization 1 s Quality Sy!)teln: 

developed in accordance with R~2 or OUter: ____ , _______ _ 

Combined documentation of an <m~an,izaction's Quality and 

ap1pli;~at1ion ofQA and to the pmject covered by contracl: Eifher 

de·vel•ope:d in accordance and R~5 or 

2. Progrru,nmatic QA Project Plan: developed in accordance with: 

__ R-5 or __ v••H'""·----------------

Application of QA and activities to the single by 

contract: Project Plan developed in accordance with R-5 or 

Other: 
----------------------------~--------------

Not applicable. 

1
QMP refers to a Quality Management Plan. QA Project Plan refe1·s to a QA Project Plan that would 

cover multiple projects with similar activities. rcrurs to EPA Requirements for Quality Manaf?.ement Plans 

(QAIR·2) (EPA/240/B#O 1/002, 03/20/01) and R-5 refers to EPA Retfuirementsfor Quality Asstiram:e P:•oject Plans 

(QAIR-5) (EPAJ240/B·Ol!003, 03/20/0 l). of these documents lll'e available at www.epa.gov/quality. 

for Contract Actions 
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3. 

4, 

Aller Awnrd [)o!mmcutation 1 

Documentation of an Quality Sv!;tern: QMP 
developed in accordance with R~2 or _Other: 

Combined documentation of an organization's QuaHty System and 
application of OA and to the. single covered by the contract: 
Either developed in accordance with and R-5 or 

Not applicttble. 

Documentation of the application of QA and QC activit:ies to applicable 
project{s): Either developed in accordance with 

A supplement to the following Pr<)g!';ammancQ 
________________________ or 

Programmatic QA Project Plan with supplements for each spe:cifiic p1roj<~ct: 

Dc·vel<oped in accordance with R·S. 

Either Documentation developed pre-award; 
Documentation will be identified in individual 

Statements of Work; or 
__ L:~ocul11tentatl,on identified in Section 

Statement ofWork. 

c. Reports; Are quality reports or reports containing assurance infonnation 

exstm[lle, status of quality system implementation, review of a quality :;y;,;~..~:a:n, 

quality control data., etc.) required? []Yes []No 

Ir yes! identify the •·.cqnired reports and the time frame for submission: 
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d. Asscssm en ts: all quality assessments that will be performed either pre-award 

Oi DO:Sl-ctW~IfO: 

I Pre-A·war 

On-site evaluation o'r offeror's/contractor's facilit 

reviews 

For c~tch assessntcnt, specify type, date to perform, and who will perform it (if known): 

}. __________________________________________________________ ___ 
2. ________________________________________________________ ___ 

3·----------------------------------------~-----------------
c. Procedures to Update Documentation: Identify any pn)cc:duresilrc:quiremcnts for 

updating EPA approved quality-related documentation; 

f. Other Rcquh·ements: IdentifY any other pertinent quality related rectUi!·enlcnts 

identified in your organization's Quality Management Plan): 

IV. The signatures below verify that the Statement of Work has been reviewed to 

ascertain if nssurance or quality control activities nrc needed and that the 

a pp r•)lli'!5~-Jtc quality requirements h nve been cst~t btis bed. 

'I I I 
'! /i0/('-1 

• 4 ·of 4 
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Task Order StatementofWork 

EPA Region 8 ERRS Conr.act No. EP-58~ 13~02 

Environmental Restoration, ........ , ....... 

06/25/14 

Name: Gold Mine 
Task Order No.051 

On-Scene Coordinator: SteveWay(303-312-6723) 

Site Name: Gold King Mine 
Superfund Site ID (SSID}: 08SM (QUO 1) 

Federal Project Number (FPN): Applicable 

City/County/State: Twp. 42N, R7W, NMPM, San Juan County, Co 1 or ado 

Removal Type; Time Critical Removal 

FundingSource: Kemov~l Assessment 
Anticipated Start Date: 07/07/2014 

Anticipated Eud Date: 12/01/20) 4 

The conditions at the Gold King Mine present an endangennent to human health and 

envirorunent and meet the criteria for initiating a removal action under 40 section 

300.415(b)(2). All activities directed by EPNs On-Scene Coordinator must remain consistent 

with National Oil and Hazardous Substances Pollution Contingency Plan (40 300). 

Background 

Gold Mine location in T,vp. 42N, R7W, NMPM, San Juan County, Colorado is 

characterized by a mine discharge that is a significant contributor of manganese, copper, zinc at1d 

rAriminm into the ofthe Animas watershed. 

The Gold King Mine has not had of the mine working 1991, and the workings 

have 1995 when mine portal collapsed. condition bas likely 

caused impounding behind the collapse. In addition, other collapses within the 

workings may have occmTed additional water impounding conditions. Conditions may 

that could in a blow-out of the blockages and cause a release of vo)umes of 

contaminated waters and from inside mine, which contain heavy 

metals. 

The Division of Reclamation, Mining and Safety (DRM'S) performed work under a bond to 

stabilize the existing ad it opening to allow mine water drainage. The flow the mine du-ough 

a culvert pipe and enters a concrete flume on the ·waste dump surface and flows to half pipe 

culvert eventually discharging to the Nortll Fork existing conveyance 

cha1mel shall be protected and maintained dtuing the work. If it becomes to remove 

drainage then suitable measures must he installed to control flows during 

work. A replacement conveyance is required to be installed the portal and 
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It is to re~open the Gold King Mine portal and wo:rkir1gs to investigate the conditions to 

assess the This will require the incremental and removal of such 

blockages to prevent blowouts. work is to take place in 2014. 

In addition, the secondary purpose of the work is to attempt to identify and ch~lrac~tetize srx:c1 tJc 

water flows into the mine and evaluate potential means to mitigate flows 

Objectives 

work will be conducted by qualified contractors with and cooperation of the 

landowner, San In addition to compliance with applicable OSHA the work 

is to conducted in compliance with appropriate Mine Safety and Heatth Administration 

(MSHA) regulations inclusive of establishing a undergromtd working environment for 

personnel and the rehabilitation of underground workings and escapeways. (Note: MSHA 

regulatiOllS are not applicable to however certain are relevant to the 

propose work.) 

All work will performed under the conditions as described in an approved Work Plan to be 

submitted to the for approval that will be prepared by Contractor and submitted to 

Ag.ency before mine rehabilitation work ......... l'>U'·"'· 

The purpose of this Removal Work is to complete the following 

Preparation: 

Roadways and areas will be to allow for access to the work area for heavy 

equipment and vehicles. Building debris and structural hazards will be removed or to 

elilnintate physical hazards \vith such. 

Water management will be set up and operational any construction work be1~tns. 

Initial measures must include standard management practices (BMPs) for stormwater rur1-orr 

along roads requiring improvement. Mine water management is required to prevent additional 

impacts during perfonnauce work under Appropriate plans to 

manage the water must developed and included in the work plan. 

Portal Rehabilitation: 

Engineering specifications and geotechnical assessment of the structural requirements to stabilize 

portal structure and underground support systems must be provided. The appropriate 

enJsineet·ed ~'Pt:~ctficatimls must be developed including typical fur structural Sttpport 

and arch supports and timbers), identify the and corlstruction 

reqlun·emLen1lS for structural supports. [n addition> specifY the anticipated approach for ri"nv.,v·ina 

overburden, and a structure that can used for and and 
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secure~d when not in use. 

Mcast.ij;es will be taken to control water and metal precipitate sludge and sediment that are 

impounded behind any blockage at the portal or in the will include the treatment of 

water as to prevent an uncontroUed and impact to su1·tac:e 

water. 

Underground Work: 

Adit rehabilitation removing the co] lapsed structures and colluvial overburden blocking 

the historic adit opening. This must be perfom1ed by an experienced contractor with required 

training for working undergrmmd. Standard measures for communication, 

colla1ose blockage material removal will be perforrned in a controlled manner in odor to control 

the rate of of water and allow for appropriate treatment and sludge management. is 

to include the ability to pump water from behind the blockage and lower the water level in a 

controlled manner the blockage is destabiUzed by removal of material. 

includes the plan to rehabilitate as far in as 75 in by of the portal opening. 

Underground conditions are uncerLain. and the amount of blockage is not known. The initial 

objective is to a portal structure for access to the underground workings 

continue rehabilitating the workings as needed for 75 if this is determined possible. Beyond 

that point, a determination will made as to what additional work is required to allow 

detennined appropriate by the work may on an 

to instaH structural supports as sp1::ci:tie<1. 

All materJtals and equipment to 1mplement this work will 

ins:pec:ted before operations are initiated. 

Water Treatment: 

A management pond must be prepared and operated. as 

nec:essary on water and sludge removed from the adit. will to 

mami€;e impounded mine water and base flows metal precipitate sludge from the mine 

workiJngs during construction activities. If necessary, water treatment may include pH 

adjustment and flocculent to precipitation/settling to meet extsttr•g 

water quality in from the mine. (The START contractor is responsible for 

water treatment operations and tbr all environmental data. including sampling, 

obiiecltiv<~s and activities.) 

Site SbtbHizntion: 

work area must 
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demobilizing. will include apJpro,pri.ate BMPs for construction stormwater 

controls and post construction stabilizations. arc to be specified in the Work Plan 

submitted to EPA. 

Reporting 

A final report is required to include a of the perfonned with detailed 

information on the distances undergrotmd the number of structures installed. A 

de!scr,iotiion of aU materials used in the support structures and quantifies of material removed and 

locations where it is placed are required. List aU the equipment use and personnel involved in 

the operation. A description of the water management system is also to be included. )he report 

is to provided within 60 days of demobilizing. 

J)ata Requirements 

All environmental data including characterization and waste characterization, 

mitigation, and disposal that is collected, generated, and used will be documented by the 

START 4 contractor in accordance with the Weston Quality Management Plan (QJ:viP) 

::>e,cW)ns 2.3 and 7.0 (May 2013). The contractor will not be .aathcring 

environmental data. 

Hazardous categorization of wastefl? No. 

Activities Under Contract Statement-of-Work: Tbc contractor shall accomplish the 

following tasks as required under tltc Con tract: 

1. 

• Provide a detailed work plan to accomplish the project in the most ,.H.,,..t;.,,. etl1cie1n.t 

and manner on information. This work plan 

the types and quantities cleanup equipment 

net~ded, the proposed project by sub-task, and the estimated cost. 

• Provide a detailed Health and Plan to protect the workers from the 

ha;::an1s w.ith the contaminants and physical threats with the removal 

actions. 

2. 

NA. 

3. 

• Provide for appropriate removal of contamination if appropriate, in consultation with 
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4. 

• Provide for appropriate disposal and transportation of all 
contaminated debris, if appropriate. Treatment the water 
may required, however will be overseen and by 
the START contractor. 

5. 

• Provide for appropriate returbisltme:nt of affected 
with the 

as appropriate and in consultation 

6. 

7. 

8. 

9. 

' NA. 

• N!A 

• Provide for 
needed. 

10. 

NA. 

NA. 

NA. 
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Dclivcrablcs 

Detailed Work Plan 
Health and Plan 
Construction lmp1ementation 
Daily Work Orders 

Daily Summary """'•~-'vl.•.::) 
Removru Report 

Daily Summary ReJJOrt (55s) 

1814920 

0&/22/2014 
NLT the Date of Mobilization 
N/A 
Daily 
Daily 
NLT 30 days Demobilization 

NLT 90 days Demobilization 
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Schedule 

work plan preparation is expected to begin on July 7, 201 4, and the current estimated 

schedule is to begin work onsite is September 3, 3014. A work plan must be submitted to EPA by 
20 14. The Task Order expiration is set for December l, 2014. 

Other Task 0.-dcr Requi:remcnts 

1, Provide for application of Contract Act Labor rates and David-Bacon 
rates in consultation with the RS Contracting ,_, ... n ... ~.L. 

2. Provide all cost documentation within 90 days after demobilization date, 
with the ex1r:er.,l.:ictn of 'pending cost.-s.1 RCMS Windows 2.0 for 
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